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REQUEST FOR PROPOSAL 

 LOCAL NETWORK DIAGRAM (DC & DR - SYSTEM ROOMS), 
NETWORK/POWER CABLE REARRANGEMENT, IT ASSET RECONCILIATION 

AND SYSTEM ROOM INVENTORY FOR 
STATE BANK OF INDIA, BANGLADESH OPERATIONS 

Ref: SBI-BD/IT/DC-NET/2026/06 

Dated: 13.09.2026 

State Bank of India (SBI) with more than 200 years history is the largest commercial 
Bank in India and a Fortune 500 Company. It ranks in the top 50 Global Banks and has 
its operation in Bangladesh since 1975. State Bank of India (hereinafter referred to as 
SBI/BANK) Bangladesh Operations. 

SBI Bangladesh Operations proposes to engage a qualified service provider to perform 
complete IT asset reconciliation and system-room infrastructure rectification across 
Country Office, Dhaka Branch, Khulna Branch and Chattogram Branch, including 
applicable Data Center (DC), Disaster Recovery (DR) and system/network rooms. The 
assignment shall include network and power cable rearrangement/segregation, 
structured labeling, connectivity and power-path documentation, verification of 
available power redundancy, and preparation of accurate as-built network and 
infrastructure diagrams. 

Invitation to BID: 

In order to meet the above requirements of the Bank, SBI proposes to invite bids from 
established organizations (hereinafter referred to as “Bidder”) to undertake the 
complete scope described in this RFP, including all manpower, tools, testing, 
documentation and approved passive materials/consumables necessary for 
satisfactory completion. 

SCHEDULE OF EVENTS 

 

Bid Document Availability 
Bidding document shall be available at 
https://bd.statebank/ website under the Notice 
Segment from 13.09.2026 to 07.10.2026 

Last date for requesting clarification (optional) 

Up to 04.10.2026 
All communications regarding points/queries 
requiring clarification shall be given in writing 

to it2.co.bd@statebank.com &  

it4.co.bd@statebank.com 

Clarifications to queries raised Within 05.10.2026 

Last date of submission of technical bids 07.10.2026 

mailto:it2.co.bd@statebank.com
mailto:it2.co.bd@statebank.com
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Opening of Technical Bids 

11 AM 08.10.2026, Authorized representatives 
of vendors may be present during the opening 
of the Technical Bids. However, Technical 
Bids may be opened even in the absence of 
any or all vendor representatives. 

Opening of Commercial Bids 
11 AM 08.10.2026, or on a subsequent date 
which will be communicated to bidders who 
qualify in the Technical Bid. 

Finalization of L1 Vendor 11.10.2026 

1. RFP 

•  RFP shall mean Request for Proposal. 

• Please note that all the information desired needs to be provided. Incomplete 
information may lead to non-consideration of the proposal. 

• Bidder shall mean any entity (i.e. juristic person) who offers to do or provide the 
goods or services as mentioned in the RFP. 

• Bank reserves the right to change the dates mentioned in this RFP document, which 
will be communicated to the bidders. 

• The information provided by the bidders in response to this RFP document will 
become the property of SBI and will not be returned. SBI reserves the right to 
amend, rescind or reissue this RFP, and all amendments will be advised to the 
bidders, and such amendments will be binding on them. 

• SBI reserves the right to take any decision regarding the RFP process for addressing 
any situation which is not explicitly covered in the RFP document. 

• The Bidder must disclose any actual or potential conflict of interest with SBI, 
Bangladesh Operations. 

2. Scope of Work 

• The assignment is a one-time turnkey service covering Country Office, Dhaka 
Branch, Motijheel Sub-branch, Khulna Branch and Chattogram Branch, including 
applicable DC, DR and system/network rooms. 

• Carry out 100% physical reconciliation of IT assets at each location against the 
Bank's available asset records. The reconciliation shall record, as applicable: asset 
category, asset tag, make, model, serial number, device/host name or approved 
logical identifier, physical location/room, rack and U-position, status/condition and 
remarks. 

• Prepare a site-wise discrepancy report identifying unrecorded assets, missing 
assets, duplicate records, transferred/mislocated assets, disposed/non-
serviceable assets still appearing in records, tag/serial mismatches and any other 
variance observed. No asset shall be moved, relabeled, or disposed of without 
written approval of the Bank. 

• Survey the existing DC/DR/system-room layout, racks, patch panels, switches, 
routers, firewalls, servers/storage, UPS/PDU arrangements and network/power 
cable routes relevant to this assignment. 

• Rearrange and dress network patch cords and structured cabling using proper 
horizontal/vertical cable management, suitable bundling and routing. Vendors 
should use industry standard cable ties and electrical pipes where necessary. All 
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relevant cables and termination points shall be clearly labeled at both ends using 
a consistent Bank-approved labeling convention. 

• Separate network/data cabling from power cabling and route them through separate 
trays, managers, trunking or approved paths as far as the existing infrastructure 
permits. Lose, crossing, hanging, abandoned or unidentified cables shall be 
regularized; obsolete cables may be removed only after written confirmation from 
the Bank. 

• Trace, document and rationalize power delivery paths for critical IT equipment. For 
devices having dual power supplies, the vendor shall verify and, within the 
approved existing UPS/PDU infrastructure, arrange cabling so that redundant 
power paths are maintained wherever feasible. Any single point of failure or 
infrastructure limitation shall be documented as a gap and shall not be altered 
without Bank approval. 

• Power-related work shall be carried out only by suitably qualified personnel and in 
coordination with the Bank. No live electrical modification, new circuit creation, 
UPS/PDU replacement, earthing work or major electrical change shall be 
undertaken unless specifically approved in writing. 

• Prepare accurate AS-IS and AS-BUILT documentation, including physical and 
logical connectivity diagrams, switch/patch-panel/port mapping, rack elevation or 
rack-wise equipment layout, inter-device connectivity matrix, and UPS/PDU-to-
equipment power-path diagram for the applicable DC/DR/system rooms. 

• Provide all final diagrams in PDF and an editable Bank-approved format (for 
example, Visio-compatible or equivalent) and provide the reconciled asset register 
and cable/port schedule in editable spreadsheet format. A printed nonerasable 
diagram should be provided to be set up in all DC/DR/system rooms, visible for 
proper understanding of the IT officials.  

• Perform connectivity verification before and after re-cabling. Newly installed, re-
terminated or replaced structured cables shall be tested using appropriate cable-
testing tools, and the test results shall be documented. Existing services must be 
restored and verified before the vendor leaves the work area. 

• Maintain safe access, airflow and rack clearance. Cable routing shall not obstruct 
rack doors, ventilation, raised-floor access, equipment removal paths, emergency 
access or fire/safety equipment. 

• Provide a site-wise completion pack consisting of reconciled asset register, 
discrepancy report, AS-IS and AS-BUILT diagrams, rack/port/power schedules, 
testing results, list of materials used, unresolved gap/risk report and site completion 
sign-off. 

• The bidder shall quote and take responsibility for the complete scope on a single 
responsibility basis. The materials/consumables required for the work shall be 
clearly listed in the Technical and Financial Bids. Replacement/procurement of 
active IT equipment, major civil works and major electrical infrastructure are outside 
scope unless specifically approved by the Bank through written variation/work 
order. 

3. Conditions 

a. The bidder shall, where arranged/permitted by the Bank, conduct a pre-bid or pre-
execution site survey and satisfy itself regarding site conditions, quantities, routing 
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constraints, working windows and access requirements before commencing the 
assignment. 

b. The bidder shall deploy adequate skilled professionals experienced in enterprise 
network/system-room cabling, documentation and IT asset reconciliation. Any 
electrical/power-cabling activity must be performed or supervised by suitably 
qualified personnel. 

c. All work shall be performed at Bank premises under Bank 
supervision/authorization. No Bank equipment, document, configuration 
information, media or data shall be taken outside the premises without prior written 
approval. 

d. The bidder shall submit a site-wise execution plan and identify any activity that may 
cause service interruption. No network disconnection, power isolation, port 
change, equipment movement or configuration change shall be undertaken without 
prior Bank approval and an agreed work window. 

e. The bidder shall not change IP addressing, VLANs, routing, firewall rules, server 
configurations, device configurations or other logical settings unless specifically 
instructed and approved by the Bank. 

f. Subcontracting any part of the scope shall require prior written approval of the 
Bank. The successful bidder shall remain fully responsible for the acts, omissions 
and quality of work of any approved subcontractor. 

g. The bidder shall take due care while working around live banking infrastructure. 
Any loss or damage to Bank equipment/property caused by negligence, improper 
handling or unauthorized activity of the bidder or its personnel shall be 
rectified/reimbursed by the bidder. 

h. The Bank may stop work, reject any portion of work, or cancel the Work Order for 
material non-compliance with the RFP, Bank instructions, safety requirements or 
approved execution plan. 

i. Any deficiencies/punch-list items identified by the Bank before final acceptance 
shall be rectified by the bidder at no additional service charge. Completion of such 
pre-acceptance rectification shall not be construed as a long-term warranty or 
maintenance obligation. 

4. In case of further clarification 

Interested eligible vendors/Bidders in Bangladesh may contact the following officials 
should they need any further information/clarification, on the date, place and time 
mentioned in the Schedule of Events. 

Head of IT / Authorized IT Official, 
SBI, Bangladesh Operations. 

Venue: State Bank of India, Country Office, 
Navana Pristine Pavilion, 12th Floor, 
128, Gulshan Avenue, Dhaka 1212. 

Email: it2.co.bd@statebank.com 

5. Time Schedule 

The complete assignment, including asset reconciliation, approved re-
cabling/rearrangement, testing, documentation and final handover, shall be completed 
within 7 calendar days from the date of acceptance of the Work Order. The successful 
bidder shall submit a detailed site-wise work plan within 03 (Three) working days of 
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Work Order acceptance. Work at critical areas shall be scheduled in coordination with 
the Bank to minimize operational disruption. 

6. Eligibility 

• Eligibility of the Bidders: Bangladeshi citizens/firms 
(proprietorship/partnership/companies, etc.) formed and constituted in Bangladesh 
and legally eligible to provide the proposed services. 

• The bidder shall have minimum Five (5) years' experience in a similar line of activity 
and shall submit documentary evidence, if required. 

• The bidder shall demonstrate relevant experience in enterprise network/system-
room/DC cabling, structured cable management and/or IT asset reconciliation for 
banks, financial institutions or comparable large organizations. 

• The bidder shall have adequate skilled network/cabling personnel and access to 
suitably qualified personnel for any approved power-cabling/electrical activity. 

• Up-to-date VAT registration/clearance document, TIN, latest Tax Return 
Acknowledgement, valid Trade License and/or any other license/approval as may 
be necessary under applicable law. 

• The bidder must disclose any actual or potential conflict of interest with SBI, 
Bangladesh Operations. 

7. Bid Price 

Prices quoted in the Bid should be inclusive of VAT and in BDT only. The bidder shall 
quote a complete price covering manpower, travel, tools, factory manufactured patch 
cords of renowned brands (Panduit/Rosenberger/ Schneider), testing, documentation, 
transport and all incidental costs. Passive materials/consumables/charges, if any, shall 
be itemized separately and submitted. The Technical Proposal should NOT contain 
any price information. Such a proposal, if received, may be rejected. 

8. Period of Validity of Bids 

Bids shall remain valid for a period of 90 days from the date of opening of the Bid. A 
Bid valid for a shorter period may be rejected by the Bank as non-responsive. The 
Bank reserves the right to call for fresh quotes at any time during the validity period, if 
considered necessary. 

9. Signing of Bid 

The Bid shall be signed by a person or persons duly authorized to sign on behalf of the 
Bidder. All pages of the bid, except for printed instruction manuals and specification 
sheets, shall be initialed by the person or persons signing the bid. The Bid shall contain 
no interlineations, erasures, or overwriting, except to correct errors made by the Bidder, 
in which case such corrections shall be initialed by the person or persons signing the 
Bid. 

The Bid shall be signed by a person or persons duly authorized to bind the Bidder. 
Such authority shall be in the form of a written and duly stamped Power of Attorney or 
a Board of Resolution duly certified by the company's competent authority. Extract of 
which duly certified as true copy should accompany the Bid. 

10. Bid Language 

The Bid shall be in English Language. 
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11. Rejection of Bid 

The Bid is liable to be rejected if: 

• The document does not bear the signature of an authorized person. 

• It is received through a mode not permitted in the Schedule of Events/Bank 
instructions. 

• It is received after expiry of the due date and time stipulated for Bid submission. 

• Incomplete/incorrect Bids, including non-submission or non-furnishing of requisite 
documents, Conditional Bids, or Bids not conforming to the terms and conditions 
stipulated in this RFP are liable for rejection by SBI. 

12. Extension of Deadline for submission of Bid 

SBI may, at its discretion, extend the deadline for submission of bids by amending the 
Bidding Documents which will be intimated through SBI website (https://bd.statebank/), 
in which case all rights and obligations of SBI and Bidders will thereafter be subject to 
the deadline as extended. 

 

13. Intellectual Property and Copyright 

The successful bidder shall use only genuine/licensed software and authorized tools 
while preparing diagrams, reports or deliverables and shall not install any unauthorized 
software on Bank systems. All project-specific asset registers, diagrams, cable 
schedules, reports, and other deliverables created for this assignment shall be handed 
over to the Bank and shall be treated as the Bank's confidential property. SBI shall not 
be held responsible for any unauthorized software, copyright infringement, or omission 
of the bidder. 

 

14. Amendment of Bidding Documents 

At any time prior to the deadline for submission of bids, SBI may, for any reason, 
whether at its own initiative or in response to a clarification requested by a Bidder, 
amend the Bidding Documents. Amendments will be provided in the form of 
Addenda/corrigenda and posted on SBI's website. Addenda will be binding on Bidders. 
It will be assumed that the amendments contained in such Addenda/corrigenda have 
been considered by the Bidder in its Bid. 

To afford Bidders reasonable time to take the amendment into account in preparing 
their bids, SBI may, at its discretion, extend the deadline for submission of bids, in 
which case the extended deadline will be posted on SBI's website. From the date of 
issue, the Addenda to the tender shall be deemed to form an integral part of the RFP. 

 

15. Late Bid 

Bids received after the scheduled time and date will not be accepted by SBI under any 
circumstances. SBI will not be responsible for any delay due to postal service, courier 
or any other means. 

16. Modifications and Withdrawal of Bids 

Bids once submitted will be treated as final, and no further correspondence will be 
entertained on this. No Bid will be modified after the deadline for submission of bids, 
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except as otherwise permitted by the Bank through a formally issued 
amendment/corrigendum. 

17. Right to Reject, Accept/Cancel the Bid 

SBI reserves the right to accept or reject, in full or in part, any or all offers without 
assigning any reason whatsoever. SBI does not bind itself to accept the lowest or any 
tender and reserves the right to reject all or any bid or cancel the Tender at any time 
during the tender process without assigning any reason whatsoever. SBI also has the 
right to re-issue the Tender without the Vendors having the right to object to such re-
issue. 

 

18. How to submit the Bids 

The interested bidders shall submit the hard copy of the proposal to the SBI Tender 
Box at SBI Country Office, unless an alternate submission mode is notified by the Bank 
in the Schedule of Events/corrigendum. Technical and Commercial Bids shall be 
submitted separately in the manner prescribed by the Bank. 

 

19. Process of evaluation of Bids 

a. The Technical quotes will be opened first and evaluated, and the Commercial 
quotes of only those bidders who qualify in the Technical Bid will be opened. 

b. The documentary evidence of the Bidder's qualifications and its capacity to perform 
the assignment, if its Bid is accepted, shall establish the same to the Bank's 
satisfaction. 

c. Eligibility criteria response, Technical Bid, Technical Compliance Matrix and 
Commercial Bid shall be prepared in accordance with this RFP. 

d. All pages of the Bid documents, Technical Bid and Commercial Bid shall be duly 
sealed/signed by the authorized signatory, as applicable. 

e. The bidder shall demonstrate adequate specialized expertise and shall assume 
single-point responsibility for execution, testing, documentation and handover of 
the complete scope. 

f. Any deviations, exclusions, dependencies or assumptions against the Scope of 
Work/Technical Compliance Matrix shall be clearly stated in the Technical Bid. 
Silent deviations may be treated as non-compliance. 

g. The bidder shall quote the complete package on a single-responsibility basis and 
shall clearly identify any passive material/consumable/charges excluded from its 
price. 

 

20. RFP Abandonment 

SBI may at its discretion abandon this RFP process at any time before Notification of 
Award or Work Order. 

 

21. Where and whom to submit the Bids 

Interested parties who are eligible are requested to submit their Bids as per the Event 
Schedule addressed to: 
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VP (Operations), SBI, Bangladesh Operations. 
Venue: State Bank of India, Country Office, 

Navana Pristine Pavilion, 12th Floor, 
128, Gulshan Avenue, Dhaka 1212. 

The authorized representative(s) of the bidders are requested to be present at the time 
of opening of the Technical and Commercial Bids/quotes, if so, permitted by the Bank. 
A maximum of two representatives from a single bidder may be allowed. After opening 
of the Technical Bid, evaluation will be made as per the requirements of the Bank. 
Commercial Bids of technically disqualified bidders will not be opened. 

22. Fate of earlier Bids when revised Bid submitted as per modification made by 
the Bank 

Please note that for any amendment/modification in the RFP document, no notification 
may be published in print media. Interested vendors should refer to the Bank's website 
for any amendment or modification until the last date of submission. A vendor who has 
already submitted its Bid at the time of amendment/modification may submit a fresh 
revised Bid in accordance with the Bank's instructions, and the revised Bid will be 
considered in place of the earlier Bid. 

23. Completion Schedule & Penalty for Delay 

The complete assignment shall be finished within seven (7) calendar days from the 
date of acceptance of the Work Order, unless otherwise agreed by the Bank in writing. 

• In the event that the vendor fails to complete the approved scope, testing, 
documentation and handover within the stipulated period for reasons not 
attributable to the Bank, a penalty of one (1) percent of the total consideration for 
each week or part thereof of delay, subject to a maximum of ten (10) percent of the 
total consideration, may be charged to the vendor. 

• The amount of penalty calculated may be deducted at the time of final payment. 

• The Bank reserves the right to cancel the Work Order for material delay/non-
performance. In the event of such cancellation attributable to the vendor, the 
vendor shall not be entitled to compensation for the unaccepted/incomplete portion 
of the work. 

24. Execution & Documentation 

• The successful bidder shall conduct a kickoff with the Bank's IT team and submit a 
site-wise execution sequence, manpower plan, expected outage/change windows, 
safety precautions and rollback/restoration steps before commencement. 

• All cable movement, re-patching, power isolation, equipment movement and other 
potentially disruptive work shall be undertaken only with the Bank's prior approval 
and under authorized supervision. 

• All materials used shall be new and from renowned brands, fit for purpose and of 
appropriate specification. Any proposed replacement/new passive materials shall 
be itemized and shall require Bank approval where not already included in the 
accepted Bid. 

• The vendor shall maintain a daily/site work log showing work performed, 
cables/ports changed, materials used, test results, incidents/issues and Bank 
acknowledgement as required. 

• The vendor shall provide complete final documentation, including all editable source 
files, PDFs and spreadsheets, and shall not retain Bank topology/inventory 
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information beyond what is required for lawful recordkeeping without written 
permission. 

• The vendor shall submit invoice(s), site completion/acceptance records and any 
other documents required by the Bank for payment processing. 

25. Acceptance Procedure 

Acceptance will be based on completion of the full scope and receipt of the required 
deliverables. The Bank may conduct site-wise inspection and prepare punch-list items 
before final acceptance. Final Acceptance Certificate will be issued only after all agreed 
punch-list items are closed. 

• 100% asset reconciliation completed for all locations and site-wise discrepancy 
reports submitted. 

• Network and power cabling arranged, dressed and segregated as approved; 
required labels are applied at both ends and port/cable mapping is complete. 

• Connectivity is verified after re-cabling and no unresolved service disruption 
attributable to the vendor remains. 

• Available redundant power paths for critical dual-PSU equipment are 
verified/arranged where feasible within existing infrastructure, and unresolved gaps 
are documented. 

• AS-IS and AS-BUILT physical/logical network diagrams, rack/port maps and power-
path diagrams are complete, accurate and submitted in PDF plus editable format. 

• Testing records, approved before/after evidence, materials-used list and 
outstanding-gap report are submitted and accepted. 

• Final site and consolidated handover documents are signed/acknowledged by 
authorized Bank representatives. 

26. Payment Terms 

• All payments shall be made in BDT. VAT/AIT and other statutory deductions shall 
be made as applicable under prevailing law/policy. 

• 100% of the accepted contract amount shall be released after successful completion 
of the entire assignment, closure of punch-list items, submission of all required 
deliverables and receipt of the Final Acceptance Certificate duly signed by the 
Bank, subject to submission of a valid invoice and required supporting documents. 

• No payment shall be due for incomplete, rejected or unaccepted work, except where 
the Bank has expressly approved a partial acceptance/payment arrangement in 
writing. 

• Any applicable delay penalty or recoverable amount may be deducted from the final 
payment. 

27. Work Order  

• In the absence of a separate formal contract, this RFP, the Bank's Notification of 
Award/Work Order, the successful Bidder's accepted Technical and Commercial 
Bids, and written clarifications/corrigenda shall together constitute the binding 
arrangement between the Bank and the successful Bidder. 

• This engagement is strictly for one-time execution and handover. No AMC, recurring 
support agreement, multi-year SLA or long-term warranty is being procured under 
this RFP. 



 

RFP FOR 
DC/DR NETWORK LAN DIAGRAM, IT ASSET 

RECONCILIATION & POWER CABLING 
WORKS  

Page 10 of 15 

• The selected Bidder shall carry out the work in coordination with the IT/Systems 
Department and other designated Bank officials according to operational 
requirements. 

• The Bidder shall cooperate with the Bank's ISD/internal audit, inspecting officials 
and applicable regulatory authorities in relation to records and evidence concerning 
this assignment during execution and acceptance, and shall provide relevant 
project records when requested. 

• The Bank reserves the right to cancel the Work Order if the Bidder fails to meet the 
material terms of this RFP or the accepted Work Order. 

28. Confidentiality, Information Security & Site Controls 

• All information observed or received in connection with this assignment, including 
asset inventories, serial numbers, network diagrams, IP/logical identifiers, port 
maps, rack layouts, power paths, configurations, photographs and site-security 
details, shall be treated as confidential Bank information. 

• The Bidder shall restrict access to authorized project personnel only. The Bank may 
require identification, access authorization and/or a confidentiality undertaking from 
personnel before site access. 

• No photograph, video, screen capture or recording inside DC/DR/system rooms or 
other restricted areas shall be taken without prior Bank approval. Approved 
evidence shall be used only for this assignment. 

• No Bank data, configuration file, credential, backup, log or other electronic 
information shall be copied to personal devices, external storage, cloud services or 
third-party systems without explicit written authorization. 

• Remote access, configuration changes, software installation and connection of 
unapproved devices/tools to the Bank network are prohibited unless specifically 
authorized by the Bank. 

• Any actual or suspected security incident, accidental disconnection, damage, data 
exposure or unauthorized access occurring during the work shall be reported 
immediately to the designated Bank official. 

• Upon completion/termination of the assignment, the Bidder shall hand over all 
project deliverables and, where directed by the Bank, return or securely delete 
Bank-confidential working copies in its possession, subject to applicable legal 
retention obligations. 

• The work shall be performed in accordance with the Bank's applicable IT/security 
instructions and the compliance objectives communicated for addressing ISD and 
Bangladesh Bank ICT audit observations. 
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29. FORMAT FOR TECHNICAL QUOTE: 
ANNEXURE - A 

SL Particulars 
To be filled up by 

the Bidder 

Documentary 
evidence 

mandatory (Y/N) 

If attached, write 
“YES” 

1 Name of the Bidder  Y  

2 Constitution  Y  

3 
Year of 
Establishment  Y  

4 Major activity  Y  

5 
Major customers / 
similar enterprise 
clients 

 Y  

6 
VAT Registration 
No.  Y  

7 TIN  Y  

8 
Latest Tax Return 
Acknowledgement  Y  

9 Office Address  Y  

10 
Name of owner / 
major stakeholder / 
authorized contact 

 Y  

11 
Trade License 
details  Y  

12 
Years of experience 
in similar line of 
activity 

 Y  

13 

Details of relevant 
network/DC/system-
room cabling or 
asset reconciliation 
assignments 
completed during 
the last five years 

 Y  

14 

Proposed project 
team and roles 
(network/cabling, 
asset reconciliation, 
electrical/power-
cabling as 
applicable) 

 Y  

15 

Confirmation that 
the bidder accepts 
the one-time 
engagement basis 
and no AMC/long-
term warranty is 
included unless 
separately 

 Y  
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SL Particulars 
To be filled up by 

the Bidder 

Documentary 
evidence 

mandatory (Y/N) 

If attached, write 
“YES” 

requested by the 
Bank 

I certify that the particulars mentioned above are true and correct to the best of my knowledge and 
belief. If any information is found to be false or misleading, I shall be responsible for the same, and the 
Bank shall have no liability arising from such misrepresentation. 

Dhaka 
Date: ____________________ 

 
SIGNATURE OF THE BIDDER 

  



 

RFP FOR 
DC/DR NETWORK LAN DIAGRAM, IT ASSET 

RECONCILIATION & POWER CABLING 
WORKS  

Page 13 of 15 

30. TECHNICAL COMPLIANCE & DELIVERABLE MATRIX: 
ANNEXURE - B 

SL Bank Requirement Comply (YES/NO) 
Bidder Response / 

Deviation / Document 
Ref. 

1 

IT service covering Country 
Office, Dhaka Branch, 
Motijheel Sub-branch, 
Khulna Branch and 
Chattogram Branch, 
including applicable 
DC/DR/system rooms. 

  

2 
100% physical IT asset 
reconciliation and site-wise 
editable asset register. 

  

3 

Discrepancy report 
covering 
missing/unrecorded/duplica
te/mislocated/tag or serial 
mismatches and 
condition/status variances. 

  

4 

Survey and documentation 
of racks, patch panels, 
network devices, 
server/storage locations, 
and relevant UPS/PDU 
power distribution. 

  

5 

Network cabling/patch-cord 
rearrangement, proper 
dressing, and use of 
appropriate cable 
management. 

  

6 
Consistent labeling at both 
ends and switch/patch-
panel/port mapping. 

  

7 

Network/data and power 
cable segregation using 
existing/approved paths, 
trays, managers or 
trunking. 

  

8 

Power-path tracing and 
redundancy 
verification/arrangement for 
dual-PSU critical 
equipment where existing 
infrastructure permits; gaps 
documented. 

  

9 

Removal of 
obsolete/abandoned cable 
only after written Bank 
approval. 

  

10 

Connectivity validation 
before and after re-cabling; 
testing records for new/re-
terminated/replaced 
structured cabling. 
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SL Bank Requirement Comply (YES/NO) 
Bidder Response / 

Deviation / Document 
Ref. 

11 
AS-IS and AS-BUILT 
physical and logical 
connectivity diagrams. 

  

12 

Rack elevation/equipment 
layout, port/cable schedule 
and UPS/PDU-to-
equipment power-path 
diagram. 

  

13 

Final documents in PDF 
plus editable Bank-
approved formats; asset 
and cable schedules in 
spreadsheet format. 

  

14 

Site-wise completion pack 
including approved 
before/after evidence, 
materials-used list, test 
results and unresolved 
gap/risk report. 

  

15 

No unapproved network 
configuration, 
IP/VLAN/firewall/routing 
changes, equipment 
movement, or electrical 
modification. 

  

16 

Bidder to provide a site-
wise work plan, controlled 
execution/rollback 
approach and authorized 
handover. 

  

17 

All passive 
materials/consumables 
required by the proposed 
solution to be clearly 
itemized; active equipment 
replacement excluded 
unless separately 
approved. 
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31. FORMAT FOR FINANCIAL QUOTE: 
ANNEXURE - C 

The quoted amount shall be a complete price and shall include manpower, Patch Cables, Wires, 
tools/testing, travel/transport, documentation and incidental costs. Passive materials/consumables, if 
any, shall be separately identified below. No recurring AMC, SLA, or long-term warranty charge shall 
be included. 

Sl. 
No. 

Place 
Service 
Charge 

Passive 
Materials/ 

Consumables 
Subtotal VAT Total Amount 

1 Country Office      

2 Dhaka Branch      

3 
Motijheel Sub-
Branch      

4 Khulna Branch      

5 
Chattogram 
Branch      

Total Amount in BDT (Including VAT)    

Notes: 

• The bidder shall attach an itemized list/specification/quantity/rate of any passive 
materials/consumables included in the quotation. 

• Any work/material not included in the accepted bid shall require prior written 
approval of the Bank before execution/supply. 

• The financial quotation shall be inclusive of all costs and taxes except statutory 
deductions made by the Bank as applicable. 

 
SIGNATURE OF THE BIDDER 

 

******** End of Document ******** 


